NOTICE TO BIDDERS

1. Time and Place of Bid Openings:

Notice is hereby given that the City of LaSalle, LaSalle, Illinois acting through the City Engineer, will receive sealed
bids at City Hall, 745 Second Street, LaSalle, Illinois until Monday, August 13, 2012 at 10:00 a.m., local time for
the project "City of LaSalle, Annual Sidewalk Replacement Program. 2012", at which time the bids will be publicly
opened and read. Bids will be acted upon by the Mayor and City Council at the August 14, 2012 Council meeting.

2. Description of Work:

The proposed work is officially known as "_City of LaSalle, Annual Sidewalk Replacement Program, 2012", and
further described as the removal and replacement of approximately 2450 sf. of PCC Sidewalk, 4”, removal and
replacement of approximately 4823 sf. Of PCC Sidewalk 4” (Decorative), removal and replacement of 184 feet of
B-6.12 and B-6.18 curb and gutter, including all other work as further described in the plans and specifications for
said work prepared by the City of LaSalle.

3. Availability of Plans and Specifications:

Plans and specifications are on file at the office of the City Engineer, 745 Second Street, LaSalle, IL  61301.
Prospective bidders and suppliers may obtain specifications at the office of the City Engineer upon a non-refundable
payment of the following amount:

4, Bid Security:

All bid proposals must be accompanied by a bid bond, certified check, bank cashier's check or bank draft payable to
the City of LaSalle for five percent (5%) of the amount of the bid as provided in the proposal. No proposals or bids
will be considered unless accompanied by such bond, check or draft. Said security shall be maintained until the bid
is rejected or accepted or until a performance bond is substituted therefore.

5. Prevailing Wage Rate:

Not less than the prevailing rate of wages found by the City of LaSalle or the Department of Labor, or determined
by a court of review shall be paid to all laborers, workmen, and mechanics performing work under any contract for
the proposed construction. If the prevailing wage rates are revised by the Illinois Department of Labor at any time
during the term of the contract, the revised prevailing wage rates shall apply to work performed pursuant to the
contract, and all contractors and subcontractors shall pay their employees in accordance with the revised prevailing
wage rates.

6. Performance Bond:

The successful bidder for the construction of the improvements will be required to enter into a bond equal to 100%
of the amount of the bid with sureties to be approved by the Mayor and City Council, when entering into the
contract for construction of the improvements, which shall be conditioned upon the proper and faithful performance
by the contractor of the work specified in accordance with the plans and specifications thereof.

7. Rejection of Bids:

The City of LaSalle through the City Engineer reserves the right to defer the Award of the Contract for a period not
to exceed 45 calendar days after the date bids are to be received, and to accept or reject any or all proposals and to
waive technicalities.

City of LaSalle, Illinois

By: ~eflrey ~Grove
Jeffrey Grove, Mayor




PROPOSAL
TO THE OWNER, City of LaSalle

1. Proposal of

(Name and Address of Bidder)

for the improvement, designated in Paragraph 2 below, by the City of LaSalle, Annual Sidewalk
Replacement Program, 2012.

2. The plans for the proposed improvement are those prepared by the City of LaSalle, which plans
are designated as " City of LaSalle, Annual Sidewalk Replacement Program, 2012.

".  The specifications herein referred to are the "Standard Specifications for Road and Bridge
Construction”, Illinois Department of Transportation, adopted January 1, 2012, as amended, “The Standard
Specifications for Water and Sewer Construction in Illinois, Current Edition and the enclosed Special
Provisions.

3. In submitting this proposal, the undersigned declares that the only persons or parties interested in
the proposal as principals are those named herein; and that the proposal is made without collusion with any
other person, firm or corporation.

4. The undersigned further declares that he has carefully examined the proposal, plans,
specifications, form of contract and contract bond and special provisions, that he has inspected in detail the
site of proposed work, that he has familiarized himself with all of the local conditions affecting the contract
and the detailed requirements of construction, and understands that in making this proposal he waives all
rights to plead any misunderstanding regarding the same.

S. The undersigned further understands and agrees that if this proposal is accepted he is to furnish
and provide all necessary machinery, tools, apparatus and other means of construction, and to do all of the
work, and to furnish all of the materials specified in the contract, in the manner and at the time therein
prescribed, and in accordance with the requirements therein set forth.

6. The undersigned declares that he understands that the quantities mentioned are approximate only
and that they are subject to increase or decrease; that he will take in full payment therefore the amount and
the summation of the actual quantities, as finally determined multiplied by the unit price shown in the
schedule of prices contained herein. The City of LaSalle reserves the right to add or delete work from the
contract, not to exceed 25% of the total quantities.

7. The undersigned further agrees that if the Owner decides to alter the improvement by extras or
deductions, including the elimination of any one or more items, as provided in the specifications, he will
perform the work as altered, increased or decreased at a price to be negotiated between Owner and
Contractor as provided in the specifications.

8. The undersigned further agrees that the unit prices submitted herewith are for the purpose of
obtaining a gross sum, and for use in computing the value of extras and deductions; that if there is a
discrepancy between the gross sum bid and that bid resulting from the summation of quantities multiplied
by their respective unit prices, the latter shall apply.

9. The undersigned further agrees that if the Owner decides to extend or shorten the improvement, or
otherwise alter it by extras or deductions, including the elimination of any one or more items, as provided
in the specifications, he will perform the work as altered, increased or decreased at the contract unit prices.

10. The undersigned further agrees that the Engineer may at any time during the progress of the work
covered by this contract order other work and materials incidental thereto and that all such work and
materials as do not appear in the proposal or contract as a specified item accompanied by a unit price, and
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which are not included under the bid price for other items of this contract, shall be performed as extra work,
and that he will accept as full compensation therefore the actual cost plus fifteen percent (15%), the actual
cost to be determined as provided in the specifications.

11. The undersigned further agrees to execute a contract for this work and present the same to the
Owner within fifteen (15) days after the notice of the award of the contract to him.

12. The undersigned further agrees that he and his surety will execute and present to the Owner within
fifteen (15) days after the date of notice of the award of the contract, a contract bond satisfactory to and in
the form prescribed by the Owner, in the penal sum of one hundred (100%) percent of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the
contract, and for the payment of all persons performing labor and furnishing material in connection with
this contract.

13. Upon completion of the work, the undersigned shall supply to the owner a contract maintenance
bond in the amount of ten (10) percent of the final contract amount. Said bond shall hold the undersigned
responsible to remove and replace any defective or unsuitable material, equipment or structure at the
expense of the undersigned which may be apparent or may develop from inferior workmanship or material
within one (1) year from the date of final acceptance of the work.

14. The undersigned further agrees to begin work not later than five (5) days after the execution and
approval of the contract and contract bond, unless otherwise provided, and to prosecute the work in such
manner and with sufficient materials, equipment, and labor as will insure it's completion within the time
limit specified herein, it being understood and agreed that completion within the time limit is an essential
part of the contract. The undersigned agrees to complete all the work by October 15, 2012, unless
additional time shall be granted by the Engineer in accordance with the provisions of the specifications. In
case of failure to complete the work within the time named herein or within such extra time as may have
been allowed by extensions, the undersigned agrees that the Owner shall withhold from such sums as may
be due him under the terms of the contract, the costs set forth in the specifications, which costs shall be
considered and treated not as a penalty but as damages due the Owner from the undersigned by reason of
and other items which have caused an expenditure of public funds resulting from the failure of the
undersigned to complete the work within the time specified in the contract.

15, In consideration of the mutual convenants and agreements herein contained, and other good and
valuable consideration received and to be received, the Contractor hereby agrees as follows:

1. To comply with all applicable laws, regulations and rules promulgated by any Federal, State,
County, Municipal and/or other governmental unit or regulatory body now in effect or which may be in
effect during the performance of the work. Included within the scope of the laws, regulations and rules
referred to in this paragraph but in no way to operate as a limitation, are all forms of traffic regulations,
public utility and Intrastate and Interstate Commerce Commission regulations, Workmen's Compensation
laws, Prevailing Wage laws, the Social Security Act of the Federal Government and any of its titles, FEPC
or FEOC statutory provisions and rules and regulations.

2, To protect, indemnify, hold and save harmless and defend the City against any
and all claims, costs, causes, actions, and expenses, including but not limited to attorney's
fees incurred by reason of a lawsuit or claim for damages or compensation arising in
favor of any person, corporation or other entity, including the employees or officers or
independent contractors or subcontractors of the contractor or City, on account of
personal injuries or death, or damages to property occurring, growing out of, incident to,
or resulting directly or indirectly from the performance by the Contractor or
subcontractor of their officers, agents or employees hereunder, whether such loss,
damage injury or liability is contributed to be the negligence of the City, its officers,
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agents, employees, independent contractors, or by premises themselves or any equipment
thereon whether latent or patent, or from other causes whatsoever, except that the
contractor shall have no liability or damages or the costs incident thereto caused by the
sole negligence of the City.

3. To keep in force, to the satisfaction of the City, at all times during the
performance of the work referred to above, Broad Form, Public Liability Insurance
including contractual liability and Automobile Liability Insurance with Bodily Injury
each with limits of not less than $1,000,000 Broad Form Property Damage Insurance
with limits of not less than $500,000 and workers compensation and related insurance
coverage at amount required by statute. The Contractor agrees that at any time upon the
demand of the City, proof of such insurance coverage will be submitted to the City.
There shall be no additional charge for said insurance to the City. At the request of the
City the Contractor will furnish certificates of insurance for the insurance coverage
required herein, naming the City as an additional insured and providing that such policies
may not be canceled or amended without ten days' prior written notice having been given
to the City.

4, To furnish any affidavit or certificate, in connection with the work covered by
this agreement as provided by law.

5: To indemnify the City for any loss it may sustain by theft or other cause from
the acts or negligence of the employees of the Contractor or of the subcontractors.

6. Whenever in this Agreement the term City is used with regard to the obligation
of the Contractor to indemnify, hold harmless or defend, the word City shall include the
officers, employees and independent contractors of the City. It is mutually understood
and agreed that the Contractor shall have full control of the ways and means of
performing the work referred to above and that the Contractor or his/its employees,
representatives or subcontractors are in no sense employees of the City, it being
specifically agreed that in respect to the City, the Contractor and any party employed by
the Contractor bears the relationship of an independent contractor.

16. Accompanying this proposal is a bid bond, bank draft, bank cashier's check, or certified check
complying with the requirements of the specifications, made payable to the City of LaSalle. The amount of
the bond, draft, or check is $

If this proposal is accepted and the undersigned shall fail to execute a contract and contract bond as
required herein, it is hereby agreed that the amount of the bond, draft, or check shall be come the property
of the Owner, and shall be considered as payment of damages due to delay and other causes suffered by the
Owner because of the failure to execute said contract and contract bond; otherwise said bond, draft or
check shall be returned to the undersigned.

ATTACH BID BOND, BANK DRAFT, BANK CASHIER'S CHECK
OR CERTIFIED CHECK HERE.
BID PROPOSAL
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The undersigned submits herewith his summary schedule and individual schedule of prices covering the work to be
performed under this contract for each division; he understands that he must show in the individual division
schedules the unit prices for which he proposes to perform each item of work, that the extensions must be made by
him, and that if not so done his proposal may be rejected as irregular.

SUMMARY SCHEDULE
ITEM QUANTITY UNIT UNIT COST TOTAL COST
1 |PCC SIDEWALK, 4 2450 SF
2 |PCC SIDEWALK, 4 (DECORATIVE) 4823.4 SF
3 |[PCC DRIVEWAY 6 20.2 SY
4 |CURB REMOVAL 184 FOOT
5 |SIDEWALK REMOVAL 6001.4 SF
6 |CURB & GUTTER (B-6.12 OR B-6.18) 184 FOOT
7 _|DRIVEWAY REMOVAL 38.5 SY
8 |PAVEMENT REMOVAL 150.6 SY
9 |AGG BASE COURSE, TB, 3 250 TON
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Job Total:
Corporate Seal Company Name:
or Company Officer:

Notary Public Required Title:




Special Provisions

The following Special Provisions supplement the “Standard Specifications for Road and Bridge Construction”, Adopted
January 1, 2012 , the “Standard Specifications for Water and Sewer Construction in lllinois,
and the related Supplemental Specifications and Recurring Special Provisions here in which apply to

and govern the construction Sidewalk Replacement Program, 2012 , and in case of conflict with any part, or
parts, of said Specifications, the said Special Provisions shall take precedence and shall govern.

JURISDICTION
Jurisdiction of this improvement will be vested in the Mayor and City Council of the City of LaSalle, LaSalle, County, lllinois.
The City of LaSalle City Engineer is the duly authorized Engineer for this construction.

DESCRIPTION OF PROPOSED IMPROVEMENT
The work under this Contract consists of the following:

Reconstruction of unsatisfactory sidewalk with Class Sl concrete, 4 inches. Reconstruction of unsatisfactory driveway with
Class Sl concrete, 6 inches. Removal and replacement of concrete curb type as designated in the plans.

MATERIALS

All materials used in construction will be certified as to type and quantity by ticket, invoice or other written means from the
source of supply, and a copy of such supplied to the Engineer upon delivery of the material. All materials to be used shall be
submitted for approval to the engineer prior to beginning of construction. No work shall begin until approval for materials is
obtained from the engineer.

PREVAILING WAGE REQUIREMENTS

All work covered by this contract shall be subject to the Prevailing Wage regulations of the city and state. The contractor
shall submit certified payroll records to the City Engineer in accordance with state statute. This statute can be found at
www.ilga.gov/legislation/iics/ilcs3.asp?ActiD=2405& ChapAct=820 1L.CS 130/&ChapterlD=68&ChapterName=EMPLOYMENT
8ActName=Prevailing+Wage+Act. All workers, subcontractors included, shall be paid Prevailing Wage as per the lllinois
Department of Labor current rates for La Salle County, IL.

EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS AND SITE OF WORK

The bidder shall comply with Section 2-3 of the Standard Specifications for Water and Sewer Construction in lllinois, Current
Edition relative to examination of plans, specifications, special provisions, and site of work and hereby is advised that due to
the nature of the contract, he should place special emphasis on inspection in detail of the site of the proposed work and
familiarization with all local conditions, traffic, and otherwise, affecting the contract and the detailed requirements for
construction.

STORAGE OF MATERIAL AND EQUIPMENT

At no time shall the Contractor store material and equipment in areas other than specified by the Engineer. Any damage to
sidewalks, curbs and parkways not scheduled for replacement under this contract, due to the negligence of the Contractor,
shall be restored by the Contractor at his own expense.

The Contractor shall maintain during the entire construction period barricades and warning lights at all material storage areas
and around construction equipment if located near traffic areas.

HIGHWAY STANDARDS
The following Standard Drawings included in the Highway Standards of the lllinois Department of Transportation shall be
considered as part of the contract documents for these improvements:

Standards: 606001; 701901; 701801 and Figure 6H-28 of the Manual on Uniform Traffic Control Devices.
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TRAFFIC CONTROL PLAN

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications for Road and Bridge
Construction," the applicable guidelines contained in the "lllinois Manual for Uniform Traffic Control Devices for Streets and
Highways," these Special Provisions and the Highway Standards contained in the plans. Special attention is called to
Articles 107.09, 107.14 and 107.15, and Section 109 of the "Standard Specifications" and the Highway Standards relating to
traffic control:

Standards 606001-04, 701801-05, 701901-01

Figure 6H-28 of the Uniform Traffic Control Device Manual shall govern during sidewalk operations along with Standard
701801-04.

INSURANCE

The Contractor shall extend insurance to the City of LaSalle for the liability coverage listed in the Standard Specifications for
Water and Sewer Construction in lllinois, Current Edition by endorsement as additional primary insured’s on the Contractor's
General Liability Policy.

EXISTING UTILITIES

The Contractor shall call JULIE at telephone number (800) 892-0123 for location of underground public utilities prior to
beginning of construction so that buried services in the locations of the construction may be located and staked out. Where
adjustments of the utility frames or removal of utilities are necessary, the Contractor shall contact the respective utility
company and make arrangements for their adjustment or removal.

The Contractor shall also notify the City of LaSalle, Water Department, prior to the start of construction at any location. Any
damage by the Contractor to the water and sewer services shall be repaired or replaced by the Contractor at his expense.
Contractor shall avoid operating heavy equipment and/or trucks directly over water valves and shutoffs.

The Contractor shall make his own investigation to determine the existence, nature, and location of all utility lines and
appurtenances within the limits of the improvement.

The Contractor shall be held responsible for any damage to existing utility lines and appurtenances resulting from the
operations of his equipment or workers. The Contractor shall, at his own expense, restore the damaged utility line or
appurtenances to a condition equal to that existing before such damage was done by repairing, rebuilding, or replacing it as
directed by the Engineer in accordance with the applicable provisions of Section 107.31 of the Standard Specifications. No
extra compensation will be allowed to the Contractor for any expense incurred because of delays, inconveniences, or
interruptions to his work resulting from compliance with the above requirements.

EARTH EXCAVATION/PREPARATION OF SUBGRADE/PAVEMENT REMOVAL/GRADING AND SHAPING DITCHES
City of La Salle workers shall remove the existing sidewalk and curb whenever possible. After removal, the City shall rough
grade the excavation. Finished grade and forming is the responsibility of the Contractor. Should City crews be unavailable
to remove the designated curb, gutter, and sidewalk, the Contractor shall remove the necessary items and be reimbursed as
per Contract unit bid prices designated for each item. Landscape areas disturbed by construction shall be repaired as
specified in Sections 211 and 250 of the Standard Specifications for Road and Bridge Construction in lllinois, Jan. 1, 2012.
Seed shall be Class 1A, Salt Tolerant Mixture. Topsoil necessary to match finished concrete to grade and all seed, labor,
tools for landscape repair shall be considered incidental to the project.

PORTLAND CEMENT CONCRETE SIDEWALK, 4”

Portland Cement Concrete Sidewalk, 4" shall be placed to a depth of 4 inches. Concrete shall be Class S! and placed as per
Section 424 of the Standard Specifications. Joints shall match adjoining sidewalk joints, or be placed as per the Engineer.
The sidewalk shall be placed on a 3" base of FA-1, FA-6 or CA-6 aggregate. The unit bid price for this item shall include
compacting and grading the aggregate base, the sidewalk, all saw cutting and jointing, any topsoil and seeding behind the
forms, and all other items required to produce a finished product.

PORTLAND CEMENT CONCRETE SIDEWALK, 4” (DECORATIVE)

Portland Cement Concrete Sidewalk, 4” shall be placed to a depth of 4 inches. Concrete shall be Class Sl and placed as per
Section 424 of the Standard Specifications. Brick red coloring shall be added to the concrete so as to match existing brick
concrete sidewalks in the Downtown Historic District. A herring bone pattern shall be stamped on the surface of the colored
concrete as per the stamp manufacturer’s instructions. “Brick Red” coloring from Davis Colors, or a pre-approved equal,
shall be used to dye the concrete. Speccrete Accent Release Agent, “Storm Gray” color, or a pre-approved equal, shall be
used before applying the herring bone stamp. Manufacturer's instructions must be followed. A clear acrylic sealer, such as
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Specco Pavesheen, or a pre-approved equal, shall be used after the concrete is cleaned and dry. Joints shall match
adjoining sidewalk joints, or be placed as per the Engineer. The sidewalk shall be placed on a 3" base of FA-1, FA-6 or CA-6
aggregate. The unit bid price for this item shall include compacting and grading the aggregate base, the sidewalk, all dyes
and sealants, all saw cutting and jointing, any topsoil and seeding behind the forms, and all other items required to produce a
finished product.

COMBINATION CONCRETE CURB AND GUTTER

All curb and gutter shall be constructed in accordance with the Standard Specifications and the plans. All curb and gutter
shall be placed upon a minimum of 3inches FA-1, FA-6 or CA-6 aggregate. Aggregate will be Type A and compacted to the
satisfaction of the Engineer. Costs to provide and compact the Aggregate Base Course or Subbase Granular Material for
this purpose shall be considered incidental to the cost of the curb and gutter.

TRAFFIC CONTROL
The Contractor shall supply all signs, barricades, caution tape, lights and flaggers as necessary. No extra compensation will
be given for Traffic Control. The cost of this item shall be included in the unit bid price of the various items of construction.

Contractor shall furnish along with the signed contract for this project names and daytime and evening phone numbers for at
least two people who will be in charge of the traffic control for the Contractor. If any problems occur related to traffic control
and the Contractor cannot be reached, these people will be contacted.

COOPERATION WITH BUSINESS OWNERS

The Contractor shall be responsible to coordinate construction activities with the respective business owners in order to
minimize inconveniences during the construction phase of this project. Every reasonable effort shall be made by the
Contractor to assist the business owner with his or her operation.

AGGREGATE BASE, TYB, 3

The City shall supply the aggregate base materials (3”) beneath sidewalk and curbs. The final grading and compacting of
these aggregate materials shall be inciuded in the unit bid prices for the PCC Sidewalk, 4, the PCC Sidewalk, 4 (Decorative),
the concrete curb and the combination concrete curb and gutter items. Should City crews be unavailable to supply this
material, the Contractor will furnish the material and be compensated as per unit bid Contract price for AGGREGATE BASE
COURSE, TY B, 3.
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As the leading producer of colors for
concrete since 1952, we offer the widest

spectrum available.

ka
coLor GRouP: Premium
This pdf color card is just for ideas. If you choose a color by viewing

this on your PC or from a printout of the pdf file, your colored concrete .

may be a big surprise. Please make your selection from our printed color SANGRIA 1117 TILE RED 1117 BRICK RED 160
card, hard samples or job site test.

SAN DIEGO BUFF 5237 SUNSET ROSE 160 BAJA RED 160 TERRA COTTA 10134 SPANISH GOLD 5084

PALOMINO 5447 FLAGSTONE BROWN 641

MESQUITE 677 TAUPE 677 SIERRA 61078 ADOBE 61078 KAILUA 677

SOUTHERN BLUSH 10134 SALMON 10134 MESA BUFF 5447

PEWTER 860 COBBLESTONE 860 GRAPHITE 8084* WILLOW GREEN 5376 GREEN SLATE 3685

May 2009 Notice- All color swatches were adjusted to lighter base cement shade. These swatches differ from previous color card.



MIX-IN COLORS FOR CONCRETE

Uses: Davis Colors are used in cast-in-place, slab-on-grade, precast, tilt-up and decorative concrete;
shotcrete, mortar, concrete masonry units, pavers, retaining wall units and rooftile. They can also be used
to color cast stone, plaster, stucco and other cement-based construction materials. Designed for mix-in use
only, they should not be sprinkled or dusted onto the concrete surface.

Ingredients: Pure, concentrated pigments made of high-quality metal oxides recycled from iron or
refined from the earth and specially processed for mixing into concrete. Davis Colors comply with ASTM
C979 Pigments for Integrally Colored Concrete. They are lightfast, alkali-resistant, weather-resistant,
durable and long-lasting like concrete. Davis Colors are available in a wide spectrum of standard colors and
can be custom formulated to match design requirements. * Unlike other Davis Colors, Supra-Instant® black
#8084 is a specially treated carbon black. Carbon black is the highest in tint strength and the most
economical, but can fade if concrete is not sealed against water penetration. Sealing and periodic
re-sealing can minimize this effect.

Packaging: Concrete suppliers use our Mix-Ready® disintegrating bags or Chameleon® bulk handling
system. The Chameleon® is a computer-controlled automatic color dosing system used by concrete
producers. Mix-Ready® bags are tossed into the mix without opening or pouring. They disintegrate
under mixing action, releasing pigments to disperse uniformly leaving no bags to litter the environment.

Installation: Integrally colored concrete is installed the same way as high quality uncolored concrete.
Choose a color on the inside of this color card and specify it by name and color number. Create a custom color
by varying the amount of color added to the mix. Confirm desired color with a fully-cured job-site test panel.
Dry color dose rates range from 1/2 to 7 Ibs. per 94 Ibs. of cement content and should never exceed 10% of
cement content. (Liquid dose rates are higher). Cement content includes portland cement, fly ash, silica fume,
lime and other cementitious materials but does not include aggregate or sand. Davis Colors have been used
successfully in a wide variety of mix designs and are compatible with commercially available admixtures. The
only known incompatibility is with calcium chloride set accelerator which causes blotching and
discoloration. * Supra-Instant® black #8084 reduces or negates the effect of air-entraining admixtures.

Finishes: Paving and floors can be finished with pattern-stamped, broomed, troweled, exposed aggregate,
salt-finished, sand-blasted, diamond-polishing or many other visually appealing textures. Cast-in-place,
precast and tilt-up structures can be textured with sand-blasting, bushhammering, grinding, polishing,

Stamped/  Salt
Patterned Finish

Sand
Blasted

Light Broom )
(wavy)

Exposed
Aggregate

Curing & Sealing: w-1000 Clear™ is a non-clouding, spray-on cure and sealer that meets or exceeds
ASTM (309 standards and is specially formulated for colored concrete and exposed aggregate finishes.
Other curing methods, such as water curing or plastic sheets cause discoloration. Color Seal™ is an
optional, thin-film sealer that's tinted to match the shades on this Color Selector. When applied over colored
concrete or the W-1000 Clear™, it provides a more uniform appearance.

Quality Tips: For best results; materials, curing, weather conditions and workmanship should be
uniform throughout a project. Quality starts with the concrete mix; use a low water-content,
high-performance mix design. When planning a project, budget for craftsmanship.

Consumer Advice: Contractors are independently owned and operated without affiliation to Davis
Colors. Choose a licensed and qualified contractor who provides written information and example projects
you can see before you buy. Check the yellow pages, ask your local ready mix or building material dealer
or visit www.concreteconnection.com to find contractors who specialize in colored concrete.

Specify Davis: Choose a color from this color selector and specify it by name and color number. Add
color call-out to plan documents or specifications. For complete architectural and guide spec
information, visit our web site, refer to our architectural binder, call, fax or write. Our guide specifications
can be found in SweetSource®, Spec-Data®, ARCAT/Spec-Disk® or at www.daviscolors.com/specs.

For samples or additional information contact:

~DAVIS
4COLORS

Mixing Guide:
Use the same pigment-to-cement ratio, type and brand of

cement and aggregates throughout project. Changes in
cement and aggregate color affect final color.

Keep slump less than 5" (12.5 cm) and water content
consistent. High water content causes concrete to appear
pale or “faded”. If higher slump is required, use a water
reducing admixture instead of added water.

Calcium Chloride set-accelerator causes discoloration; Do
not use with color.

Specify air content of 5% to 7% for improved workability
and long term durability in freeze/thaw climates.

Schedule loads for consistent mix times. Deliver and
discharge in less than 1-1/2 hours. Clean mixer thoroughly
between color change-overs.

Confirm color number and weight in Mix-Ready® bag (or
combination of bags) is the same required by mix design.

Wet mixer with 1/2 to 2/3 total batch water. Toss in
Mix-Ready® bags and mix at charging speed for at least
one minute. Add cement, aggregate and remaining batch
water. Continue mixing at charging speed for at least
5 minutes (7 minutes for pea-gravel mixes).

Notice: In mixes with small aggregate or batches with short
mixing duration, Mix-Ready® bags may not completely
disintegrate. In sand-blasted or exposed aggregate finishes,
use small bag sizes (15 lbs. maximum) or open bag and
pour color normally.

The Chameleon® is a computer-controlled color dosing
system for Ready Mix operators exclusively from Davis. It
improves color accuracy and availability. Chameleon® dose
rates differ from the rates on front of this card. For more
information, go to www.daviscolors.com/chameleon.

Contractor’s Guide:

Prepare a well-drained subgrade. Add a 2 to 3 inch (50 to
75 mm) layer of sand, gravel or crushed stone. Uniformly
compact the subgrade and moisten evenly, leaving no
puddles, standing water, ice, frost, or muddy areas.

If vapor barrier is used, overlap sheets and tape over
holes in barrier. Place a 3 (75mm) layer of granular
self-draining compactible fill over the barrier to
minimize shrinkage cracking.

Position forms for uniform slab thickness. Follow
American Concrete Institute standards for reinforcement
and joint placement to control cracking.

Allow ample time and manpower for placement and
finish work. Finish evenly and with care.

Begin troweling after bleed water evaporates. Late or hard
troweling and edging causes “burns” or dark spots.

Water added at job-site to mixer or pumps will cause color
to pale. Keep additions to a minimum and consistent
among loads. Don’t wet finishing tools or brooms or
sprinkle water on the surface.

Do not sprinkle pigment or cement onto the surface.

Rotary, dry-broom, pattern stamped or rough finishes usually
cure more even-colored than smooth-troweled finishes.

Uneven curing=uneven drying=uneven color. Cure colored
concrete with Davis W-1000 Clear™ cure and seal. (info
at: www.daviscolors.com/literature)

Do not use plastic sheets, water curing or curing products
which discolor. Wood and other objects left on curing
concrete cause discoloration.

Efflorescence is a white powdery substance that appears
on concrete surfaces. A result of water evaporation, it is
more noticeable on colored surfaces making them look
faded or lighter in color when not cleaned off.
Proper curing and protection against water penetration
reduces tendency for efflorescence to occur. Remove with
detergent or mild-acid cleaners formulated to remove efflo-
rescence. Follow cleaner instructions and test in a small
area to make sure cleaner will not etch or discolor the
surface. Wear rubber gloves and eye protection.

Tel: 800-356-4848
Fax: 323-269-1053
www.daviscolors.com

Because the conditions of use and application of our products are beyond our control, DAVIS COLORS MAKES NO WARRANTY
OF MERCHANTABILITY OR FITNESS FOR ANY PARTICULAR PURPOSE and expressly disclaims liability for consequential or incidental
damages whether based on warranty or negligence. Buyer's sole remedy shall be refund of color purchase price from point of purchase.

©2009 Davis Colors all rights reserved. Chameleon®, Mix-Ready © and Supra-Instant @ are registered trademarks of Davis Colors. Printed in U.S.A. 5/09 @



_ SPECCO DATA

SPECCRETEe ACCENT RELEASE POWDER
COLORED RELEASE AGENT FOR TEXTURING MATS

PRODUCT DESCRIPTION: Speccrete® Accent Release Powder is a specially formulated pigmented powder designed to
prevent freshly placed concrete from adhering to concrete texturing mats. Speccrete® Accent Release Powder transfers
the details of stamping mats to freshly placed concrete in matching or contrasting colors. Speccrete® Accent Release
Powder is used on plain or integrally pigmented concrete and in combination with Speccrete® Dust-On Colored Hardener.

BENEFITS: PROVIDES ACCURATE DETAIL TRANSFER...PREVENTS ADHESION OF CONCRETE TO TEXTURE
MATS WITH EXCELLENT BOND BREAK ...ALLOWS ANTIQUE EFFECT (DUAL COLOR TONE) ON SURFACE.

COMPOSITION: Blend of carbonates, synthetic iron oxides, anti-caking agents and proprietary release agents.

COLORS: Available currently in 20 standard colors. Refer to separate color chart for color tone reference. Specialty
colors are available upon request and are subject to volume requirement.

DIRECTIONS FOR USE: Place, screed and float the concrete surface as required. Apply Speccrete® Dust-On Colored
Hardener (See separate color chart) as specified in the product data sheet. When excess moisture is no longer evident,
broadcast Speccrete® Accent Release Powder in a thin uniform layer over the concrete surface to be textured. Texture
mats may be placed immediately following the Accent Release Powder application. Removal of the excessive
Speccrete® Accent Release Powder can take place after the concrete is sufficiently set and the surface can not be
damaged. Excess material may be swept from the surface and residual Speccrete® Accent Release Powder may be
removed by using a low setting pressure washer or light scrubbing. Care must be taken to not remove the surface
concrete during this step. After the concrete is allowed to dry (suggested 24 hour wait period time), apply a clear, non-
yellowing acrylic sealer such as Specco Pavesheen to protect and enhance the newly placed textured concrete.

COVERAGE: The amount of Speccrete® Accent Release Powder used depends upon the desired depth of the texturing
mat impression and the degree to which the concrete has set. Approximate coverage rate is 3 pounds per 100 square
feet.

CAUTIONS: Cover and protect all surrounding areas where color is not desired. Be aware of wind conditions when
spreading Speccrete® Accent Release Powder. In colder temperatures allow more time for the concrete to cure before
removing the Speccrete® Accent Release Powder. Be careful not to stain surrounding areas with excess rinse water
during removal of residual Speccrete® Accent Release Powder.

WARNINGS: Contains synthetic iron oxide powders, avoid inhalation of dust. Wear gloves, safety goggles, and OSHA-
NIOSH approved dust respirator during placement. Refer to product M.S.D.S. (Material Safety Data Sheet) for additional
safety information. Do not take internally. Avoid prolonged contact with skin. FOR INDUSTRIAL USE ONLY. KEEP
OUT OF REACH OF CHILDREN.

NPCS -HMIS SAFETY RATINGS: HEALTH = 2, FLAMMABILITY = 0, REACTIVITY = 0, PROTECTION = E Gloves,
goggles, dust mask

PACKAGING: 25 Ib. (11.3 kg) pails
STORAGE: 40° to 90° F.

SHELF LIFE: Indefinite properly stored

Specco Industries «+ 13087 Main Street » Lemont, Hllinois 60439 + {(630) 257-5060 « Website: www.specco.com



SPECCO DATA
~

LIMITED WARRANTY: This product is warranted to be of merchantable quality when used according to the instruction
herein. It is not warranted to be suitable for any purpose or use other than the general purpose for which it is intended.
Liability under this warranty is limited to the replacement of the product as purchased, if found to be defective upon
inspection by the manufacturer. This limited warranty is issued and accepted in lieu of all other expressed warranties and
explicitly excludes liability for consequential damages. Buyer assumes all risk and liability resulting from the use of this
product.

Revised —04-05-10

Specco Industries » 13087 Main Street + Lemont, Hllinois 60439 « (630) 257-5060 - Website: www.specco.com



Annual Sidewalk Replacement Program, 2012

PCCSW, 4 CURB SIDEWALK | DRIVEWAY [CURB AND GUTTER (B; PCC PAVEMENT

LOCATION PCCSW, 4 | DECORATIVE | REMOVAL | REMOVAL REMOVAL 6.12 OR B-6.18) DRIVEWAY 6 |REMOVAL
1st, Bucklin to Wright 400.0 857.2 1257.2
1st, Wright to Gooding 1130.0 1618.6 2748.6
1st, Gooding to Marq. 286.0 286.0
1st, Marg. to Joliet 509.6 509.6
1st, Hennepin to Tonti 100.0 260.0 360.0
1125 1st Street 225.0 225.0 16.0 16.0
SW Cor. 4th_Joliet 76.0 76.0
4th, Gooding to Marq. 455.0 455.0
Creve Coeur, 3rd to 4th 1250.0 138.9
Peru St., S. of 5th 70.0 70.0
St. Vincent & O'Conor 140.0 42.0 38.0 160.0 22.5 38.0 225 11.7
Total 2450.0 4823.4 184.0 6001.4 38.5 184.0 38.5 150.6

Sq. Ft. Sq. Ft. Foot Sq. Ft. Sq. Yd. Foot Sq. Yd. Sq. Yd.




PCC Sidewalk (Decorative), 4 — 286 S.F.

FIRST, BUCKLIN TO WRIGHT

PCC Sidewalk, 4 — 400 S.F.
Rem. & Rplc. (40'x10")

Rem & Rplc. Amw.xm.m,v/

BUCKLIN

R RN AN
FIRST

WRIGH T

B N\NNNNNNN\N N V S W W S ﬁ N A

’é/ iu L _,; )

PCC Sidewalk, 4 (Decorative) — 311.1 m.ﬂ.\

Rem. & Rplc. (61'x5.17)

PCC Sidewalk, 4 (Decorative) — 158.1 S.F.

Rem. & Rplc. (31'x5.1")

PCC Sidewalk, 4 (Decorative) — 102 S.F.
Rem. & Rplec. (20'x5.17)




WRIGHT

FIRST, WRIGHT TO GOODING

PCC Sidewalk, 4 (Decorative) — 745 S.F.
Rem. & Rplc. (149'x5")

PCC Sidewalk, 4 — 1130" S.F.

| \!mwB. & Rplc. — (113'x10%)

_ UNNNNRNNANNANRNRNNNNINNN

PCC Sidewalk, 4 (Decorative) — 764.4 m._.u.l\
Rem. & Rplc. (147°'x5.2")

PCC Sidewalk, 4 (Decorative) — 109.2 S.F.
Rem. & Rplc. (21'x5.2")

GOODING

NN

LR RRY

PCC Sidewalk 4, (Decd
Renmn

PCC Sidewalk




FIRST, GOODING TO MARQUETTE
o e

GOODING
MARQUETTE

NZNNNNNNNNNNNNNNNNNNNNN. W
FIRST

SO RSAS

SO )

PCC Sidewalk 4, (Decorative) — 166.4 m.ﬁ.l\ . |
’ , , PCC Sid lk, 4 (D t
Rem. & Rplc. (32'x5.2") idewa (Decora

Rem. &

PCC Sidewalk, 4 (Decorative) — 119.6 SF. |
Rem. & Rplc. (23'x5.2")




- [ TE

e

T

MARQUETTE

N

J ®

FIRST, MARQUETTE TO JOLIET

AATTTTT IO\

PCC Sidewalk, 4 (Decorative) — 275.6’

Rem. & Rplc. (53'x5.2")
RST

SO ﬁ

PCC Sidewalk, 4 (Decorative) — 234 S.F.

Rem. & Rplc. (45'x5.2")

|

JOLIET




HENNEPIN

FIRST, HENNEPIN TO TONTI

PCC Sidewalk, 4 — 100 S.F.
Rem. & Rplc. (10'x10")

PCC Sidewalk, 4 (Decorative)— 260 S.F.
Rem. & mgo.Amofmhwv|//

ANNNNRNNRNRRRNRNNNNNNNNN

TONTI

FIRST

NN NN\

NOOONNNNN




1120 FIRST STIREET

PCC Driveway, 6 — 16 S.Y. PCC Sidewalk, 4 — 225 S.F.

Rem. & Rplc. (12'x12") ﬁ Rem. & Rplc.(45'x5")

FIRST STREET




SW CORNER OF 4TH AND JOLIET STREETS

FOURTH STREET

[ DRIVEWAY
Ty. B Curb — 76 Feet

Rem. & Rplc.

JOLIET STREET




GOODING STREET

FOURTH, GOODING TO MARQUETTE

PCC Sidewalk, 4 — (70 L.F. x 6.5 Feet) = 455 S.F.
Rem. & Rplc.

FOURTH STREET

50° 5 55" 18 35° 5, 45 5 200 58555855 15 8§85

,,,,,,

MARQUETTE STREET




CrReVeE COEUR ST., THIRD TO FOURTH

PCC Sidewalk, 4 (Decorative) — 270 S.F. >_l.—lm/ﬂ

Pavement Removal — 30 S.Y. —
(4558 R || PCC Sidewalk,4 (Decorative) — 235 S.F.
Pavement Removal — 26.1 S.Y.
N L
[
T
)
0~
Lo
PCC Sidewalk, 4 (Decorative) — 510 S.F. R >
Pavement Removal — 56.7 S.Y. , O PCC Sidewalk,4 (Decorative) — 235 S.F.
(85'x6") ll/ O Pavement Removal — 26.1 S.Y.
=
L]
id

THIRD

)
|
A
[T]
[T]
-~




PERU STREET, SOUTH OF FIFTH

-

PCC CC&G, B—6.18 — 33 Feet
w Rem. & Rplc.

O 7
PCC CC&G, B—6.18 — 34 Feet

w Rem. & Rplc.

8TH ST. (PERU)

PrRU STREET




ST. VINCENT AVE AND O'CONOR AVE

ST. VINCENT AVE.

Sidewalk Removal — 104 S.F.

PCC Driveway, 6 — Place 22.5 S.Y.
Rem. 13.2 S.Y.
PCC Sidewalk, 4 — 56 S.F. (14'x4")
Rem. & Rplc.
o -

PCC Sidewalk, 4 (Decorative) — 42 S.F. | |
Pavement Removal — 4.7 S.Y. (14'x3")
PC CC&G B—6.18 — 38 Feet
Rem. & Rplc. =

P Pavement Removal — 7 S.Y. (21'x3’)

O'CONOR

AVE.




v0-100909 GYVANVLS

(2 40 1 +23US)

431109 GNV 8H4NJ J13HINOD

NOILVYNIFINOD dANY

g 3dAl 84NnJ 31IHINOI

*KBOlOUIW. IO L
(YWH) +1oydsy ~|
— AT (T 7
XIN-10H OF POUSLIAS | 10-1-1 0£'S~I) 2L pue {SUS-) 902
o1atew) Usibul 409 a:s/
O} SHIUN PBUDIIMS 60-1-1 FEJA B JEDEWIRT
PRI PRI AN A
SNOISIABY 31va e Vx 3
— b= o -+

‘UMOUS ©S{MIBLLO SSBIUN
(SIS 1oy SBYIU] Ul DD SUOISUDWIP IIY

*PAUID LUIDW
2QIDYS quNO BU} 10 oD 8Ui PUD JDG 811 ay4
3O PUO BUY UDBMLOQ(QS) ¢ 40 SDUDIDBI0 WHWILIW

"10002F PADPUDLS

UC UMOUS JUlOf UOILONILSUOD OU|pnLIBUO]

404 SIIDLBP ULIM SDUDDLODOD U SUR4UID (009) b2
40 (61 "ON) 9 "ON @QIIDUS $4DqQ {4 4Uiof puIpPN|BUoT

“LUBWOADT 4O SSOUNDIUL = 4

‘POLIIWO S

980QANS UBUM %9 JO ©SDAANS UL SO 2d0|S JWOS dUL
2Gious LudwaAnbd 92d 04 juUBODIPD PO LONILEUCD
1244N0 PUD QUNO UOHIDUIQWOD 4O 9dOI$ WoLi0q oyl

S3I0N TVYHINID

~ 4
AR I

FUBWOADY

INIDVIUNS YINH HiIM

3ISHN0J 3sva J3d 01 INIIVrav

(002) 8 < 9S.NOD

a0q o1y
A

o5.4n00
8sbq J2d (/

@S0Q 304 LBUM (062} O o
002) 8 5 95.4neD

a378vsia 3HL 0L
119ISSAIV dWVY gHND 0L
INJOVrAY 94N a3ss3udia

\x Jog @iy

R T ——
*OW S Bdols

€Dy
K2

1
/» LUGWRADY

odkL Qund
[=IA) 404 poUnbad sD
L TUkpim BBif d914n9

4 4uof
UOSUDAIX® pew.Joia.ud

INIOP NOISNVdX3 Cuw) MM - (52 1

Nvi3ia \‘ Uipim g yrdapiing

doo
uoisubdx3

U
W op

ik

©S0q )0d UBUM (G22) & ~—r—" |

(poLliwind sadky JByio)
UMOUS qJnd 9igp unop

(va1dALl g4nd Q3SS3H4Iq

—_———

Joq i)

St

79 adoig

9
Y
LI

BUIODLINS YHH

TNIRNOUIANS OGNV NOISI0 30 S3INIONS

¥ TR 3
ot 2 T TR aeeuer

TOGN 08 |05 [f009] (035170 | Booe T Ropnoar (EhousaY

9 z ) V2 b2 9-W g S34NCI08d ONY_AD170d, 30 HIINIONT

{OSTT] 0% [105T (05| Gr ST- 3 iapes

v

9 z 9 81 81°9-1 2 6002 T KI0IUDN q3Issyd

(051] (05 (051 QORI (e 5T ) vopsoL 005wt 40 o 000 stount (D)

ST 106 (06T 108 | I G I-H

9 121919 | 909n

01| 1 0D [i508] 6501 (€2 [Gea | G2 | (0% [(009Y] (05 22-6)

v | € | v | vz | vzb-n V| 6| s |z |ve| vze-sg

100D | (617 |61 |(06r| 6r OT-1) 1©2) [(Gea| (6217 | (067 |(05h)| (6p 22-)

b | € | v |8l | 8rb-W i | 6|5tz |e| sres

©0D| (&L [0 [{008)] (OF"01-) (62 |68 [ (62T | 109 [10081| (0-22-a)

v | £ | v |2l | erb-n V6 |s 2z || zres

©0D| 160 [1001] (06D | (GIOT-H) 37 [(OST |06 | (685 [10081[ 109G 1-8)

vl €| v 9| 90rn vl o le 1 lvz| veos

057 (00T 081 i0081] (055 (G2 | (05T | (06T | 162) [086] (Eho1-8)

2 | v |2 |a| zrz-n i 19l ol 1 ler| sros

057 |07 08 [1051] GIe) T2y 7061|1061 | 1689 [1008)| T€'S1-a

2 lv lzlal sozn t 19 t9o |1 la| ares

alolelv] 34 wilo|o|a | v | 3d

6N 378V LNNON Quny y3lYvE

SNOISNINIO 40 318vL SNOISNINIG 40 378VL

a4nJ 11avINno aund y3lydva
Va a0q i)
3 |«

Y,

75 8367

1
/ LUBWOADY

I} —

< —_
Cdhy

1008) <I

e

“(Yrdep-pluw
o pesoid) Joq
19MOp BUOY (OSh) 81

Bujrsoo ebouio.q

sJpgiemop

BAIND SNIPDI [IOUS

e %9 odoig
NS
2 URWAAD,
e 9044 qno HuswaARg 3SHN0J 3SVE 99d HO0 INAWIAVA 90d OL INIDVIaY
GLD) o) psuanba.l SO rer—
T T Up B0l 454Ny NY1d SIOMOD (JNOULIM J0) ULiM
- $UIO[ UQISUDIXE LUSWAADY
) ] LuswaAGd L7 R 2 B N C - 2
ujw U 10 9BPY — . 0-.51 _ . 0-.61 . 0-.61
w o W on P e
0E . 0-€ - ~ P R | B
+udwoand I i = H
jusopfpo dul wo jujof | >~ ] i [— w
s 5 e H A HHHL b
SGUOUS UOISUBWID SIUL = =2 - a == 4= o = e At
{19A4), Al
008) 21 8 e
Ulw _.l.ﬂnD LR = 3= o =% [ =5 o H 58
W on =
ﬁclokﬂl 1l [ /
@ Luof @
U010 44U0) .
OoH = Quno 40 oo Lujof (suantad QEO) |
- UOI}ONJLSU0Y pUD $196.4S apis n
i | X0Q qQuND Ugim ‘SPOUDILUD SD YoNg)

O)

qano 40 >obg
X0q QN LNOULIM

1O LW (0S) 2 UM
$.0q (£] "ON} b "ON-2

Ii 1\
Hwt:ima BO0dS LBUM)
utdep-piw 1o peopid
5UILSDD BBDUID.AQ — SADQ (L] "ON) ¥ "ON-Z

(StiwJad 200ds usym)
Uidep-piw {0 paoDid
SJIDG L] 'ON) b "ON-Z

Buol (0Sh) 81

QLDIWS L |9D4S SOIUL (£)

ID®S PUD ‘SJNOY p2 O} b 4D #DS 2

028 puUp ‘deep (05) Z
84 UM waoy |

(U014 dO UOLLONILSUOD

(S4UI0] LUBWAADG YiM UODBLOIOId Ul POODI)

HUIOf UOILDDILLOD PRBMOQ




¥0-100909 QUYANYLS

(Z 40 ¢ todys)

H4311N9 ANV g4nd 3134INOD
NOILYNIGINOD ANV
4 IdAL 84nJ 31IYINGD

g 3dAL 84NJ 313YINOD

3SUNOI 3Svd JId HO INIWIAVd I3d 01 IN3IIVrav

g4nJ H31yve

g4nd a3Issaddia

/—4eq Ly

i .
AR
AN \
Leg— =) |
Y A
L

S

'y
1UBWAADY
ﬁ a

INJNIAYd F14IX3H 0L INIIVraY

aun) d3iyve

©5p)
81

1
_ N \ /r JUSWOADY

a4NJ @3ssiydia

LUBWAADY

INGANCYTANS GNV NDIS30_J0 UIINIONT
5 A5
- 800Z ~TTTTTTRIGHUOT U3A0NLDY
o SO0 QNY_ 2170440 HIINIONI
2
H ol
2 6002 TTRIBAUST q3ssvd

UOI4DLIOUSUDIL 4O LUOWLIDdB] SO

@

IN3WIAYd 3181X3TH 01 INFDVraY

3QvH94NS QIgUnLsiann No

BUIODLINS YWH

IavE9ENs 03g4nisid NO

35.N00 9sDyg

BUIDD NS YAH

(P81 41WI0d sadAL JaylLo)
UMOUS gm0 9I1gD {UNop

LuswaADd w s , W g'n NVd
10 8bp3 ‘/ 0-.5 7 A .+ 0-5
o g (dly) o= - 253
(3K =

T YLPIM PUD ULdap Ny

Aoty tulof pawiosedd MO ©2) b +498Ul ¢
@ @ (Siiuaed 2900ds Uaum)
quno 4o joog H4dBR-pIW 1O POODId 098 PUC 'SINOU pZ Of y 4O deop (0%) Z MDS 2
S4DQ(E] TON) b "ON-Z

X0G GJNo {NOULIM U (06 2 Ui DOS pPUD ‘e8P (0S) 2
BulLsDD O6DUIDIQ ! -3 0L01dwa L 1904S MOIUL 8/ UM wlo -
S04 (£] ON) b "ON-Z ) 4

Julof uolionuysuo) S04 do UOILOMNILSUOD

("dA4) FUIO[ UOILOD.AIUOD POIEMODPUN

1uBWweADd ) w g . W sp )
30 9BP3 - A L 0-8 ; * ., 0-.G '
Jd
= Hen rdhy o= - o - 3 =
(00%) 21
\

(dK}) *s40 "xDw @

]
© \ O) ©
Qino 4o Hoog

{Silwiad ao0ds UsUM)
yldop-piut L0 pasold

X0Q Q4ND UM
$4DG (L] "ON) b "ON-€

Buyrsoo ebouipug

Syulol WoIIoBILGoY

QAIND SNIPDL LIOUS ﬂ

@ id




106104 04 100204

G0-10810L QGHVANVLS

‘(0144w ysbul

(2 401 10349

04 SL{UN POUDLIMG

‘PIS POWDUSY "SMIA UD|D

FHNS0TI NTYMSS0HI

40 80UDIDOGAD PBIYIPOW

"NOISH3AIQ XIVM3QIS PopPY

40 HINYO0I AMIVM3IaIS

SNOISIATY

CUMOUS DS|MISULO SSOIUN
(SJOLOWNIIW) SBUDUL U] 940 SUOISUBWIP Y

"106I0L PADDUDLS UOUDLEP
L. J133v8L 11V 0L Q3S070 Qv0y, Ul UMOUS SO pouoiLisod
aqous subis QLgy-2-11Y PUD SepPDOIIIOq|l 9dA|

“SAINSOPIDNIOD BUL LO SPUB

Oyt 4D POSN BQKOUS SUBIS §IS01D HIWKIAIS Bul
*@UNSOD OYL WO4y L6BJILS 68Ul SSOJOD SU6UJ0D oL
UO Po4o9.J9 8Q(DMS SUBIS BU4 ‘4BUI0D D {0 $.4Nd00

9UNSO[D BUL DUBUM "BJNSOD UL J0 PUS UJIDO Of
UOI40DS 94Ul IO MIOMSSOUD LSBJIDIU UL 10 PooDId
oqleus Ubis 30IS ¥IHLO 3SN / 030710 WIYMIQIS duL

*9[qIssod J49ABUSUM
OD) PISOID OYL 1O OPIS AWDS BYL U0 paplAv.ad
DQIIDUS S1L1I00) wolaisepad Auplodwal oyl

“3|QIS SO0

PUD 2IQ0408LOP 9GIDUS SOILIIODY Audaodwe |

‘POLDSS4D St 44044 ADMPDOL
UaUM SPIDPUDLS ULOIID3101d B[0JLUO) D1L104] JOULO
UhIM UOLLOUNIUCD Ul POSN 94 4SNW DJDPUDLS Siy]

‘pow oL aed
BUIRQ MJ0M Of ONP POLNOISI 9G 4SNUW 14404
UDIJ4S9P9d ‘SWlL AUD {D ‘9U0UM POSN Si PIOPUDLS SIYL

S3LON TVHYINIO

OALUOD D144DIL MIOM POO
AGQ PeL00dNp UBARUSUM LIWQ 0]

1-1-97

1SSULD

INIANOHIAL, ONV NOI530_J0 UIINIONT
<

2102 T RJonuor 03A0HdAY
ONIYIINIONG AL34YS 40 ¥IININI

2102 RGBT

U104 JOTSUDIL 4O $UOWS JOTBQ SIOUHIT @

60-1-1
34NSOT3 HTVMIAIS
syo00efoad
2-i-l 0£rZ-2011-11Y 0EbZ-20H-11Y SOLOUS LUPW
31va {O)1-0
ETTS TS 404 8b-(MI-0ZM
Y3HLO 35N HIHI0 38N
8IbZ-1011-114
Q35010 4301
ATYMIALS 035010 AIYMITIS
sjo8foad
NIYM3CIS UOILONILSUOD
10DIHU0D
404 8p-(0)EO1L~-O2H
et ity
_ N I/l | L
_ B I _
l I N
buoods w g ‘M:/\o A.r‘u
_ = | | | —
Zc-m=m>_n_ v_._<>>mﬁ—m sioaloud
BOUDUB LUIDW
04 gr-(Q-02M
sioafoud
UOLLONILSUOD
10D 40D
<404 BL-(OEOI-0ZM
Q0UDy4
Kiogos abundg
L= | | | L=
1 [e) — €]
| PN B —
N
_w 6U1o0dS (@ ) 52 A”H_
_Hv IDo1dA4
“@00ds BuIGY /
4 ™\ e

BpOLOIIILG DU ZiPUDYD

=
upllLsapad @|Qp Lo LaQ
2poolJIoq | 9dK] ™
OPOOIIID]
4O wnap '8uo) °
Wwhip 1O 9poo|Jing —
4a0ddns  jusuowaad
10 Blqpisod uo UBlS q
09D MAOMH V777
STO8INAS




G0-10810L QYYANVILS

2 40 ¢ 490US)

FUNS0TI ATVMSS0HI
H0 Y3INHO0I Mvm3Iais

8P -()IE-02Y

verZ-1-£y

JFUNS0TI NTYMSS0HI

| L

ELIVESE
Ki94DS
obuo.igy

Ogve

—~3 T
Tz

0¢r2-20HI-11y

30iS
HIHLO 3N

—
03507
NIVMIALS

|

beve-2-£y

~Z01I-11Y

Y3KLO 3SN
m =

43501
ATVMIALS

301

J4NS07I HINYOD

81rZ-1011-114

0€pe-20T-11Y

A0t 8b-(0)-0eM

sloofo.ud
ALulen puo
©3UDUS LUIDW

avamy
AHOM
Qavoy

s
035073 ¥IHLO 3sN
ATTM :
0$rZ-Z0I- 11y 3ars 81vZ-1011-11Y x@_wmw%w
M
— sloofoud
mmxﬂ@wm: 43S0 UO1LONILSUOD
P WIWHIAIS -0 44u00
{ESUIN] : 404 8L-(OIEQTE-0ZM
WAL 477
11 L
. e
T =
butobdg
W £).01
sio0foad
2OUDUD LUIDW muummhuwv
404 8p-(0)~0ZM
e iy | ] e
sio9[oud
o1 Lo 1y SUOD Q€r2-Z01I-11y
+ODALUOD
404 Bb-(EOTI-0ZM mu:u_oo_muw:
)
a3s0mn
AVMIAIS

1$5u£0

1-1-97

QIN0YdY
ONIYIINIONI AL3IVS 40 ¥IINIINZ

210z FRIBRGr

3AQHddY

2102 " oruor

UOLLOLJOGSUD 4] 40 4UOWLIDdOQ S10UIL @




teuDd [0otL49A UO LyBl|
¢0-10610L GUYANYLS £O1 1IWQ “(9148W) USIBU3
SO -1-
IO T o0 04 SHUN PBYDIIMS| 60-1-1
S3JIA3A “30v01u5vE ONLZITNNYHD
NYI§LS303d 318v103130 Peppy 21-1-1
T0HINOI JHd4VHL SNOTSIATY 390
CUMOUS @SIMIOULO SSOUN
(SJDLDWIHIW) $OUDU] Ul 94D SUOISUIWID IiY
‘004 JNS  LUBWOADD
9UJ SACQD DPOJINSDBW 9QHDUS UMOUS SLubieyily
S3LON TVHINID
EULVAE L]

JAYIIHHYE TVIILHIA

{QSs1-00D 9-b
(0G1-001 9-¢

ujw

©Sh) 81 '

HOLVIIONI NOILO3HIO

(006)
ES

{(PoAINboI 1) s4yby BUlLIDH N

JAVIIddvd 11 IdAL

3aVIIHYYE ONIZITINNVHI

NVI41$303d 318v133130

21-8

(00€-002)

U

I (w

21-8

{00£-002)

- GILNON 1503 _
TANVd TUILHIA

2D

HOLVINITAA 379IXIH

Ww gn.s

U
(00B) 8¢

3avolguva I 3dAL

o
3=
- Ele
3
N
X
S
<
=3
(00£-002)

21-8

{002)

82

e v

L7 s

(006) 3¢

INOJ @3ZIH0L1I31438

o

1-1-97

At

ISSUED

INIANOBIANL ONV NSIS30,,40 HaINIONT

2102 T RIOAUSE T Q3A0HddY
SNOLLYY240 40/ HIINIOND

3A0¥ddY

O[04 JOASUDI | 40 4U0W4 10J0Q S10!

®

avoiddva | 3dAL

21-8

(00£-002)

3INOD

obuD

t006-0SP)

©06) 9%




INIANDBIANZ, ONY NOIS30, 0 YIINIONT
Z0-10610L GYVANVIS Wpzshle

2102 RIBIOSF Q3A0HddY

1-1-87

SNOLIYHII0_J0J HIINIONT

€ 30 ¢ +o9Us) N9IS 10HINOD J1idvHl 4399VH oy ()

£0

1ssus

TRIBRUSr T U3A0uddY
PERITEIY sz

UOJ5DLJO0SUDI] 1O LUULIDd] § @
.—c:.—.zcu U—n_m<=.—- 301S 3SY3AY 3QIS LNOY4

“UMOUS OSIMIDULO SSBIUN - l
W) SOUDUI Ul DJD SUOISUBWIP IIY

w 8'n
9
rid

g
.NnNm._

{009
ve
{52l
S
—
|
{
:‘ :—i
1
i
i
|
{06) |
Z/‘g ’
QOh [CT48]
i ¥ g
i
i
|
i
I

— g $91.485 D.9p8 4 (08D 1

) $912981DJ8PS S (002) 8

- B
vl
<z
3
SLh | s2h
L s
(009
(24
SAIPINOUS PRADD BUL 3O 8DPO
‘S4s1a040W OpISINO QUL O4 (W §'1),9 40 QJiNdD LO 900y
Aq UBBS BQ O} 4URIDIL4NS BQJOYS QUL O (009 pZ 94 (IOUS UQISUBWID Sil4
HUOIBY QUL *SODIABD JBULO PuIUeq LUDSO.Ud 24D JBPINOYS PBALd U0 QUND USUM  as
. Pa4DO0} JI UW W GG g
ININDIS LIF XH0M 3DIAJ0 ONINGVAR 13A31 HOH 1D4S UOISUBUID. SIUL *SADD N0y SNDIS GIINNOWN 1S0d

POOOXO SUOILDIOT0 MAIOM UBUM wxa

~sAomybly auby r
-lHNW U0 PBZIILN BQIOUS SADIISIP UBIS PN S14H0ddNS AHVHOJWIL NO SN9IS .cﬂwwn%ngm
W 00ZE) SOUW Z Uiyim i
S Qof J9ULoUD SSBUN ol BU}L 4O PUS BUL 2600 «cowﬂw\_/om\,wo 26po kcooﬁeo\,,oM>Mo !
10 POLDBIe BqHOUS UBIS NOLLDMYLSNOD N3 Pe 4 140A213 Po 4 HoA3 |
o i
1oef 5 — — e
-o4d 10 9DUDAPD UI(W (S]) 005 PooDId 8q w..b
IDUS LGS SN X LXIN NOLLINYLSNOD Uvod RE] Qs Lo
= tsTs Bla} I,
"YLBUD| Ui @UoW IO (W 00ZE) SONW g W,Z 900} o c,owui Mw Ww W I
syo8foadyp Jog paainboa s1 Buubls Siyp G EwE@»oa et M 12 L ! %
H m | s - 009 - 40 96p3 SRRV U= P o
y209-(0)0Z-0Z9 9£09-(0)1-029 o~ we e e oo .
- - ~(0)]~ ‘ 40 [D4OW o
: o
m
NOILINILSNOD SIUN X IX3N B w
N NOTLINY1SNOD El
avoy b
W oog - wah |
£l -9

sboiy abuoug
(0GhX0G) 81X8L — +ubyl Buiysoly

DUOILOBAPOUCW g Bdk |




= INSRNOYIANS, ONV NOTS30,30 H3INIONT
& 4
NQI—Q@—OF Q=<Q2<.—.M "9PDD)AIDG BUL L0 fUOJL Ul A|409.Ip o 2102 T RIGrUBT [EIACEEN
5 55 slLJoddns ubls AupJodwol 068 JHHON U0 P, SNOILY¥3d0 30/ HIINIINT
(£ 40 € 1934s) POLUNOW 8q AW SUBIS BUJ "BIQDIIDAD LOU E oy ) T
S 0SE JUHON S1e2w yoiym|suod ubis @ 210 77 Kadnbor " 43A0uddY

S3JIA3a

PALODLLD UD Uil @pDD1llnq [} 8dAL
O J[ 'SOpPOOIIIDG DUL 4O SOPIS ULOQ

avod v 9NISOTI S3aviiddva il 3dAl

UDLIOLIOGSUD AL 4O JUOWLIOIBE SIOU @

40 SNOILYIITddY 1VIIdAL

Uo Uoaddo ous Buldirs poziioLod|Loy

T0HINOD JHH4vHl

Ol44vdl NuHL 0L 038070 Qvod

“UMOUS 9S|MIBYLO SSBIUN

(S4B LOWHIW) $OUOUL Ul 90 SUOISUDUIP (I *BPDVIIIDG DY) FO U0 Ul

Kpoodip tJoddns ubis Aipaodwal 0S¢ JYHON
up UO pajunow 9g Aow ubls oyl ‘O|qDEDAD
10U S| OGE JUHON $49BW ydymBULd UBIS
PAUDDLLD UD ULIM BPDOIIIRG JI] 0dAL D 3]
*SOPOOIIIDG B FO OPIS HODA dUL UO

wo 8q Aow BUIG|ILS PBZIiJ0L038(LoY

JUOWBADY ~

]
ﬂr/ S

JOUSD|} J[44vdl W 0L Q3sSCT0 avod

v odk””
™ JUBWBADY
0og) &1
LN, FsSSs
S Japnoys
0 n ]lci/t/xl 40 96p37 -
mm \.\\k 3501 @2«
32 v Qavoy ﬁ =3
A0
S ©
5 B i! 2-11y ow
45 6m: ©sh 9
w85 :
006 21 ; 5 t\(\\\/
0 n [Cn []
USRS, ‘fxl.\\l\l\/l \/;’.\\\\/\;\/

SdIYLS I19INNY AHVHOdINAL

NOILVTIVLSNI TVJIdAL V=¥ NOILI3S

SQYV08 MOoHdY

_ 708 g ﬁ
—— SIBUUDYD AXOd] e -
> : Ghe Q3INNOW Q3LNNON a3INNOW
0134041 , H3Tval 43TVl 40 4004 4004
Usoows Jo peddas _ 3 AdAL g IdAL YV IdAL

- eq Apw 8004

o
576876762

o g

Wy 8

_ v |

F (00D ve

L w g ! F (&) AT ! R JE—
w8 i e [
! |
/5 M NV1d - L o R =
ERN 3iS
& 3 e
A B
SuUbis BUUIDM LFw 09 s L lw 09) F (W 0%
©OUBAPD oo | 002 ~ 002 L 1
iR laFER-IS ] . w g8) 7 (w mv W i \O o S mw.
52 152 52 = 1
q w El 2la
SO0y doop NS Pt <
9] N g B
° ~ El
o® AH_ ,,,,,,,, L 8 —t
W "

8




2009 Edition Page 689

Figure 6H-28. Sidewalk Detour or Diversion (TA-28)
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Note: See Tables 6H-2 and 6H-3 for the meaning
of the symbols and/or letter codes used in
this figure.
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Notes for Figure 6H-280Typical Application 28
Sidewalk Detour or Diversion

Standard:

1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be
detectable and shall include accessibility features consistent with the features present in the existing
pedestrian facility.

Guidance:

2. Where high speeds are anticipated, a temporary traffic barrier and, if necessary, a crash cushion should

be used to separate the temporary sidewalks Jfrom vehicular traffic.

3. Audible information devices should be considered where midblock closings and changed crosswalk areas
cause inadequate communication to be provided to pedestrians who have visual disabilities.

4. Street lighting may be considered.

5. Only the TTC devices related to pedestrians are shown. Other devices, such as lane closure signing or
ROAD NARROWS signs, may be used to control vehicular traffic.

6. For nighttime closures, Type A Flashing warning lights may be used on barricades that support signs and
close sidewalks.

7. Type C Steady-Burn or Type D 360-degree Steady-Burn warning lights may be used on channelizing
devices separating the temporary sidewalks from vehicular traffic flow.

8. Signs, such as KEEP RIGHT (LEFT), may be placed along a temporary sidewalk to guide or direct
pedestrians.

Sect. 6H.01 December 2009



